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Demolition of the Sheraton Hotel Complex

1900 Sullivan RD

Contract Delivery

– Design/Build
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Demolition of the Sheraton Hotel Complex
Scope of Work

• Demolition of Hotel Tower, Original Convention Center, Old Georgia
International Convention Center & Parking Deck

• The square footage is approximately 578,650 square feet located on 19.25 acres

• Hotel tower built over a 10-12 year period between early 1980’s to the mid 1990’s is a
12-story concrete frame on concrete spread and mass footings with a brick masonry
façade – Approximately 188,000 s.f.

• The original convention center with meeting and ball room spaces is a two-story built
with the hotel tower and was built with similar structure, foundations and skin –
Approximately 28,000 s.f.

• The Georgia International Convention Center Hall (GICC) is directly connected to the
original convention center, built in the mid 1990’s with 2-stories and basement space
– Approximately 231,280 s.f.

• 3-story parking deck – Approximately 281,766 s.f.
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Demolition of the Sheraton Hotel Complex

Scope of Work

• Produce Design Documents – “Issued for Construction”

• Review by the OWNER

• Permitted by College Park

• Obtain all Regulatory, FAA 7460, State, City of College Park Permits and
Inspections.

• Salvage - Investment Recovery (IR) Breakdown - Summary of ANY & ALL
items you plan to salvage to sell to a third party – C-1 Form I

• Selective Demo (interior gut-out)

• Hazardous Materials Removal-Abatement (asbestos, mold, chemicals, etc.)

• Bring to ground buildings fourth quarter of calendar year 2021

• Site Clearing
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SHERATON DEMOLITION 
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Demolition of the Sheraton Hotel Complex

Site Tour

08.24 – 08.28

• Your Team MUST be registered with DOP for Site Tour

• Contractor Appointment – Date and Time

• Masks must be worn at all times

• Salvage - Investment Recovery (IR) Breakdown – Information must be

gathered during the assigned Site Tour

• Questions are not to be asked during the Site Tour

• All Questions are to be documented and sent to DOP
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